
Environmental Quality Incentives Program - New York

2015 Payment Schedule - Cortland/Schuyler/Tompkins Streambank Stabilization

Practice_Code Cost_Share_Program Practice_Name Component Unit_Type Unit_Cost Cost_Type Share_Rate

560 EQIP Access Road Constructed road with Heavy Stone Base LnFt 16.58 PR 100

560 EQIP Access Road Constructed road with Heavy Stone Base and Geotextile LnFt 21.49 PR 100

560 EQIP Access Road HU-Constructed road with Heavy Stone Base LnFt 19.9 PR 100

560 EQIP Access Road HU-Constructed road with Heavy Stone Base and Geotextile LnFt 25.78 PR 100

560 EQIP Access Road HU-Rehabilitation of Existing Road or site with solid base LnFt 12.89 PR 100

560 EQIP Access Road Rehabilitation of Existing Road or site with solid base LnFt 10.74 PR 100

396 EQIP Aquatic Organism Passage Blockage Removal CuYd 93.05 PR 100

396 EQIP Aquatic Organism Passage Bottomless Culvert Ea 40391.63 PR 100

396 EQIP Aquatic Organism Passage Bridge LnFt 2633.69 PR 100

396 EQIP Aquatic Organism Passage CMP Culvert Ea 27118.2 PR 100

396 EQIP Aquatic Organism Passage Concrete Box Culvert Ea 47136.35 PR 100

396 EQIP Aquatic Organism Passage Concrete Dam Removal CuYd 137.2 PR 100

396 EQIP Aquatic Organism Passage HU-Blockage Removal CuYd 111.66 PR 100

396 EQIP Aquatic Organism Passage HU-Bottomless Culvert Ea 48469.96 PR 100

396 EQIP Aquatic Organism Passage HU-Bridge LnFt 3160.43 PR 100

396 EQIP Aquatic Organism Passage HU-CMP Culvert Ea 32541.84 PR 100

396 EQIP Aquatic Organism Passage HU-Concrete Box Culvert Ea 56563.62 PR 100

396 EQIP Aquatic Organism Passage HU-Concrete Dam Removal CuYd 164.64 PR 100

396 EQIP Aquatic Organism Passage HU-Low Water Crossing CuYd 741.83 PR 100

396 EQIP Aquatic Organism Passage Low Water Crossing CuYd 618.19 PR 100

314 EQIP Brush Management Chemical, Individual Plant Treatment Ac 74.19 PR 100

314 EQIP Brush Management Chemical, Intense Individual Plant Treatment Ac 259.27 PR 100

314 EQIP Brush Management Hand Tools and Chemical Treatment Ac 373.82 PR 100

314 EQIP Brush Management Hand tools, Woody Vegetation Acre 251.80 PR 100

314 EQIP Brush Management HU-Chemical, Individual Plant Treatment Ac 89.03 PR 100

314 EQIP Brush Management HU-Chemical, Intense Individual Plant Treatment Ac 311.12 PR 100

314 EQIP Brush Management HU-Hand Tools and Chemical Treatment Ac 448.59 PR 100

314 EQIP Brush Management HU-Hand tools, Woody Vegetation Acre 302.16 PR 100

314 EQIP Brush Management HU-Light Mechanical and Chemical Ac 459.39 PR 100

314 EQIP Brush Management HU-Mechanical, Heavy Equipment Ac 734.41 PR 100

314 EQIP Brush Management HU-Mechanical, Light Equipment Ac 123.91 PR 100

314 EQIP Brush Management Light Mechanical and Chemical Ac 382.83 PR 100

314 EQIP Brush Management Mechanical, Heavy Equipment Ac 612 PR 100

314 EQIP Brush Management Mechanical, Light Equipment Ac 103.26 PR 100

584 EQIP Channel Bed Stabilization Bioengineering SqFt 3.08 PR 100

584 EQIP Channel Bed Stabilization HU-Bioengineering SqFt 3.69 PR 100

584 EQIP Channel Bed Stabilization HU-Rock structures CuYd 72.53 PR 100

584 EQIP Channel Bed Stabilization HU-Wood structures Ea 2566.02 PR 100

584 EQIP Channel Bed Stabilization Rock structures CuYd 60.44 PR 100

584 EQIP Channel Bed Stabilization Wood structures Ea 2138.35 PR 100

327 EQIP Conservation Cover Field Crop to Introduced CSG Ac 489.23 PR 100

327 EQIP Conservation Cover Field Crop to Native Grass Ac 682.77 PR 100

327 EQIP Conservation Cover Field Crop to Pollinator Ac 712.84 PR 100

327 EQIP Conservation Cover HU-Field Crop to Introduced CSG Ac 524.05 PR 100

327 EQIP Conservation Cover HU-Field Crop to Native Grass Ac 742.96 PR 100

327 EQIP Conservation Cover HU-Field Crop to Pollinator Ac 792.38 PR 100

327 EQIP Conservation Cover HU-Native Wetland Seeding Mix Ac 908.66 PR 100

327 EQIP Conservation Cover Native Wetland Seeding Mix Ac 757.22 PR 100

342 EQIP Critical Area Planting Grass/legume mix, normal tillage Ac 365.84 PR 100

342 EQIP Critical Area Planting Grass/legume mix-heavy grading Ac 1264.74 PR 100

342 EQIP Critical Area Planting Grass/legume mix-moderate grading Ac 824.05 PR 100

342 EQIP Critical Area Planting HU-Grass/legume mix, normal tillage Ac 439.01 PR 100

342 EQIP Critical Area Planting HU-Grass/legume mix-heavy grading Ac 1517.69 PR 100

342 EQIP Critical Area Planting HU-Grass/legume mix-moderate grading Ac 988.86 PR 100

342 EQIP Critical Area Planting HU-Native seeding - normal tillage Ac 574.04 PR 100

342 EQIP Critical Area Planting HU-Native seeding-heavy grading Ac 1652.71 PR 100

342 EQIP Critical Area Planting HU-Native seeding-moderate grading Ac 1244.3 PR 100

342 EQIP Critical Area Planting HU-Organic Grass/legume mix-normal tillage Ac 401.09 PR 100

342 EQIP Critical Area Planting Native seeding - normal tillage Ac 478.36 PR 100

342 EQIP Critical Area Planting Native seeding-heavy grading Ac 1377.26 PR 100
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342 EQIP Critical Area Planting Native seeding-moderate grading Ac 1036.91 PR 100

342 EQIP Critical Area Planting Organic Grass/legume mix-normal tillage Ac 334.24 PR 100

382 EQIP Fence Barbed or Smooth Wire Ft 1.47 PR 100

382 EQIP Fence Electric - 4 or more strands Ft 1.94 PR 100

382 EQIP Fence Electric 2 strand Ft 1.21 PR 100

382 EQIP Fence Electric 3 strand Ft 1.54 PR 100

382 EQIP Fence HU-Barbed or Smooth Wire Ft 1.77 PR 100

382 EQIP Fence HU-Electric - 4 or more strands Ft 2.33 PR 100

382 EQIP Fence HU-Electric 2 strand Ft 1.45 PR 100

382 EQIP Fence HU-Electric 3 strand Ft 1.84 PR 100

410 EQIP Grade Stabilization Structure Check Dams Ton 44.04 PR 100

410 EQIP Grade Stabilization Structure HU-Check Dams Ton 52.85 PR 100

410 EQIP Grade Stabilization Structure HU-Log Drop Structures Ea 5335.14 PR 100

410 EQIP Grade Stabilization Structure HU-Pipe Drop, Plastic SqFt 23.92 PR 100

410 EQIP Grade Stabilization Structure HU-Pipe Drop, Steel SqFt 14.6 PR 100

410 EQIP Grade Stabilization Structure HU-Rock Drop Structures SqFt 74.53 PR 100

410 EQIP Grade Stabilization Structure HU-Weir Drop Structures SqFt 93.95 PR 100

410 EQIP Grade Stabilization Structure Log Drop Structures Ea 4445.95 PR 100

410 EQIP Grade Stabilization Structure Pipe Drop, Plastic SqFt 19.93 PR 100

410 EQIP Grade Stabilization Structure Pipe Drop, Steel SqFt 12.17 PR 100

410 EQIP Grade Stabilization Structure Rock Drop Structures SqFt 62.11 PR 100

410 EQIP Grade Stabilization Structure Weir Drop Structures SqFt 78.29 PR 100

315 EQIP Herbaceous Weed Control Chemical, Ground Ac 25.71 PR 100

315 EQIP Herbaceous Weed Control Chemical, Spot Ac 62.83 PR 100

315 EQIP Herbaceous Weed Control Hand Tools, Herbaceous vegetation Ac 69.37 PR 100

315 EQIP Herbaceous Weed Control HU-Chemical, Ground Ac 30.85 PR 100

315 EQIP Herbaceous Weed Control HU-Chemical, Spot Ac 75.4 PR 100

315 EQIP Herbaceous Weed Control HU-Hand Tools, Herbaceous vegetation Ac 83.25 PR 100

315 EQIP Herbaceous Weed Control HU-Mechanical Ac 123.91 PR 100

315 EQIP Herbaceous Weed Control Mechanical Ac 103.26 PR 100

516 EQIP Livestock Pipeline 2 inches or less buried by LF LnFt 2.33 PR 100

516 EQIP Livestock Pipeline 2 inches or less on surface by LF LnFt .93 PR 100

516 EQIP Livestock Pipeline Boring, Pipeline, All sizes LnFt 62.36 PR 100

516 EQIP Livestock Pipeline HU-2 inches or less buried by LF LnFt 2.79 PR 100

516 EQIP Livestock Pipeline HU-2 inches or less on surface by LF LnFt 1.12 PR 100

516 EQIP Livestock Pipeline HU-Boring, Pipeline, All sizes LnFt 74.83 PR 100

516 EQIP Livestock Pipeline HU-Over 2 inches, buried by LF LnFt 4.96 PR 100

516 EQIP Livestock Pipeline Over 2 inches, buried by LF LnFt 4.14 PR 100

484 EQIP Mulching HU-Natural Material - Full Coverage Ac 495.09 PR 100

484 EQIP Mulching HU-Tree and Shrub Ea 2.32 PR 100

484 EQIP Mulching Natural Material - Full Coverage Ac 412.58 PR 100

484 EQIP Mulching Tree and Shrub Ea 1.93 PR 100

500 EQIP Obstruction Removal Brush and Tree Removal with Hand Tools Ac 846.36 PR 100

500 EQIP Obstruction Removal HU-Brush and Tree Removal with Hand Tools Ac 1015.63 PR 100

500 EQIP Obstruction Removal HU-Removal and Disposal of Brush and Trees < 6 inch Diameter Ac 1199.69 PR 100

500 EQIP Obstruction Removal HU-Removal and Disposal of Brush and Trees > 6 inch Diameter Ac 2322.16 PR 100

500 EQIP Obstruction Removal Removal and Disposal of Brush and Trees < 6 inch Diameter Ac 999.74 PR 100

500 EQIP Obstruction Removal Removal and Disposal of Brush and Trees > 6 inch Diameter Ac 1935.14 PR 100

533 EQIP Pumping Plant 1 hp pump or Siphon or Flout Ea 855.81 PR 100

533 EQIP Pumping Plant Electric Powered Pump 3 Hp or less Ea 1406.04 PR 100

533 EQIP Pumping Plant Electric Powered Pump 3 HP or less with Pressure Tank Ea 1954.8 PR 100

533 EQIP Pumping Plant Electric Powered Pump 3 Hp or less with pressure tank and pump housing Ea 5699.54 PR 100

533 EQIP Pumping Plant HU-1 hp pump or Siphon or Flout Ea 1026.97 PR 100

533 EQIP Pumping Plant HU-Electric Powered Pump 3 Hp or less Ea 1687.25 PR 100

533 EQIP Pumping Plant HU-Electric Powered Pump 3 HP or less with Pressure Tank Ea 2345.76 PR 100

533 EQIP Pumping Plant HU-Electric Powered Pump 3 Hp or less with pressure tank and pump housing Ea 6839.45 PR 100

533 EQIP Pumping Plant HU-Internal Combustion Powered Pump 7.5HP or less Ea 3033.31 PR 100

533 EQIP Pumping Plant HU-Photovoltaic Powered Pump Ea 6475.49 PR 100

533 EQIP Pumping Plant HU-Water Ram Pump Ea 1416.13 PR 100

533 EQIP Pumping Plant HU-Windmill Powered Pump Ea 9325.34 PR 100
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533 EQIP Pumping Plant Internal Combustion Powered Pump 7.5HP or less Ea 2527.75 PR 100

533 EQIP Pumping Plant Photovoltaic Powered Pump Ea 5396.24 PR 100

533 EQIP Pumping Plant Water Ram Pump Ea 1180.11 PR 100

533 EQIP Pumping Plant Windmill Powered Pump Ea 7771.12 PR 100

391 EQIP Riparian Forest Buffer Bareroot, hand planted with tube Ac 1570.69 PR 100

391 EQIP Riparian Forest Buffer Bareroot, machine planted, with tree tubes Ac 1660.76 PR 100

391 EQIP Riparian Forest Buffer HU-Bareroot, hand planted with tube Ac 1821.81 PR 100

391 EQIP Riparian Forest Buffer HU-Bareroot, machine planted, with tree tubes Ac 1929.88 PR 100

391 EQIP Riparian Forest Buffer HU-Small container, hand planted Ac 3338.44 PR 100

391 EQIP Riparian Forest Buffer Small container, hand planted Ac 2834.55 PR 100

390 EQIP Riparian Herbaceous Cover HU-Native Seeding, Cropland Ac 1741.55 PR 100

390 EQIP Riparian Herbaceous Cover HU-Native Seeding, Pasture Ac 1557.56 PR 100

390 EQIP Riparian Herbaceous Cover Native Seeding, Cropland Ac 1503.82 PR 100

390 EQIP Riparian Herbaceous Cover Native Seeding, Pasture Ac 1319.83 PR 100

574 EQIP Spring Development HU-Plastic Tank With Laterals Ea 4922.38 PR 100

574 EQIP Spring Development HU-Spring Box with laterals Ea 6772.67 PR 100

574 EQIP Spring Development HU-Spring Development laterals Ea 4753.35 PR 100

574 EQIP Spring Development HU-Spring Development no lateral Ea 2828.03 PR 100

574 EQIP Spring Development Plastic Tank With Laterals Ea 4101.98 PR 100

574 EQIP Spring Development Spring Box with laterals Ea 5643.89 PR 100

574 EQIP Spring Development Spring Development laterals Ea 3961.12 PR 100

574 EQIP Spring Development Spring Development no lateral Ea 2356.7 PR 100

578 EQIP Stream Crossing Bridge SqFt 37.09 PR 100

578 EQIP Stream Crossing Culvert installation InFt 6.7 PR 100

578 EQIP Stream Crossing Ford with Water Management SqFt 14.09 PR 100

578 EQIP Stream Crossing HU-Bridge SqFt 44.51 PR 100

578 EQIP Stream Crossing HU-Culvert installation InFt 8.04 PR 100

578 EQIP Stream Crossing HU-Ford with Water Management SqFt 16.9 PR 100

578 EQIP Stream Crossing HU-Ramp only SqFt 6.29 PR 100

578 EQIP Stream Crossing HU-Ramp only with Cattle Slats SqFt 9.11 PR 100

578 EQIP Stream Crossing HU-Ramps and channel SqFt 5.35 PR 100

578 EQIP Stream Crossing HU-Ramps and channel with Cattle Slats SqFt 13.33 PR 100

578 EQIP Stream Crossing Ramp only SqFt 5.24 PR 100

578 EQIP Stream Crossing Ramp only with Cattle Slats SqFt 7.59 PR 100

578 EQIP Stream Crossing Ramps and channel SqFt 4.46 PR 100

578 EQIP Stream Crossing Ramps and channel with Cattle Slats SqFt 11.11 PR 100

395 EQIP Stream Habitat Improvement and Management Cribbing Mudsill 10 section Ea 630.62 PR 100

395 EQIP Stream Habitat Improvement and Management Cross Vane Rock or Rock/log Ea 2317.49 PR 100

395 EQIP Stream Habitat Improvement and Management Defector  Group of 3 Root Wads Ea 2148.5 PR 100

395 EQIP Stream Habitat Improvement and Management Deflector,  Rock <= 80 ton Ea 2328.1 PR 100

395 EQIP Stream Habitat Improvement and Management Deflector,  Rock > 80 ton Ea 3744.7 PR 100

395 EQIP Stream Habitat Improvement and Management HU-Cribbing Mudsill 10 section Ea 756.74 PR 100

395 EQIP Stream Habitat Improvement and Management HU-Cross Vane Rock or Rock/log Ea 2780.98 PR 100

395 EQIP Stream Habitat Improvement and Management HU-Defector  Group of 3 Root Wads Ea 2578.19 PR 100

395 EQIP Stream Habitat Improvement and Management HU-Deflector,  Rock <= 80 ton Ea 2793.73 PR 100

395 EQIP Stream Habitat Improvement and Management HU-Deflector,  Rock > 80 ton Ea 4493.64 PR 100

395 EQIP Stream Habitat Improvement and Management HU-Instream rock placement Ac 13694.34 PR 100

395 EQIP Stream Habitat Improvement and Management HU-Instream wood placement Ac 15480.6 PR 100

395 EQIP Stream Habitat Improvement and Management HU-Mdstream Structure -  10 Boulders or 3 mid str log structures Ea 521.41 PR 100

395 EQIP Stream Habitat Improvement and Management HU-Riparian Zone Improvement-Forested Ac 9986.73 PR 100

395 EQIP Stream Habitat Improvement and Management HU-Rock and wood structures Ac 28065.01 PR 100

395 EQIP Stream Habitat Improvement and Management Instream rock placement Ac 11411.95 PR 100

395 EQIP Stream Habitat Improvement and Management Instream wood placement Ac 12900.5 PR 100

395 EQIP Stream Habitat Improvement and Management Mdstream Structure -  10 Boulders or 3 mid str log structures Ea 434.51 PR 100

395 EQIP Stream Habitat Improvement and Management Riparian Zone Improvement-Forested Ac 8322.27 PR 100

395 EQIP Stream Habitat Improvement and Management Rock and wood structures Ac 23387.51 PR 100

580 EQIP Streambank and Shoreline Protection Bioengineered SqFt 1.09 PR 100

580 EQIP Streambank and Shoreline Protection Geotextile Wrapped SqFt 25.72 PR 100

580 EQIP Streambank and Shoreline Protection HU-Bioengineered SqFt 1.31 PR 100

580 EQIP Streambank and Shoreline Protection HU-Geotextile Wrapped SqFt 30.87 PR 100
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580 EQIP Streambank and Shoreline Protection HU-Structural small, banks less than 4 ft CuYd 116.22 PR 100

580 EQIP Streambank and Shoreline Protection HU-Structural, >5 ft bank CuYd 113.89 PR 100

580 EQIP Streambank and Shoreline Protection HU-Vegetative SqFt .82 PR 100

580 EQIP Streambank and Shoreline Protection Structural small, banks less than 4 ft CuYd 96.85 PR 100

580 EQIP Streambank and Shoreline Protection Structural, >5 ft bank CuYd 94.9 PR 100

580 EQIP Streambank and Shoreline Protection Vegetative SqFt .68 PR 100

587 EQIP Structure for Water Control Commercial Inline Flashboard Riser InFt 3.09 PR 100

587 EQIP Structure for Water Control Culvert <30 inches CMP InFt 2.39 PR 100

587 EQIP Structure for Water Control Culvert <30 inches HDPE InFt 2.15 PR 100

587 EQIP Structure for Water Control HU-Commercial Inline Flashboard Riser InFt 3.71 PR 100

587 EQIP Structure for Water Control HU-Culvert <30 inches CMP InFt 2.87 PR 100

587 EQIP Structure for Water Control HU-Culvert <30 inches HDPE InFt 2.58 PR 100

587 EQIP Structure for Water Control HU-Inline Flashboard Riser, Metal InFt 3.82 PR 100

587 EQIP Structure for Water Control HU-Water Bar Ea 748.32 PR 100

587 EQIP Structure for Water Control Inline Flashboard Riser, Metal InFt 3.19 PR 100

587 EQIP Structure for Water Control Water Bar Ea 623.6 PR 100

912 EQIP TA Application TA Application NO 0 AM 100

913 EQIP TA Check-Out TA Check-Out NO 0 AM 100

911 EQIP TA Design TA Design NO 0 AM 100

910 EQIP TA Planning TA Planning NO 0 AM 100

575 EQIP Trails and Walkways HU-Walkway with Gravel and Geotextile SqFt 1.78 PR 100

575 EQIP Trails and Walkways Walkway with Gravel and Geotextile SqFt 1.48 PR 100

612 EQIP Tree/Shrub Establishment Hand Plant with Tubes Ac 2849.24 PR 100

612 EQIP Tree/Shrub Establishment HU-Hand Plant with Tubes Ac 3419.09 PR 100

612 EQIP Tree/Shrub Establishment HU-Mechanical plant with tubes Ac 3269.79 PR 100

612 EQIP Tree/Shrub Establishment HU-Planting, container Ac 1600.47 PR 100

612 EQIP Tree/Shrub Establishment HU-Shrubs Planting Ea 1.1 PR 100

612 EQIP Tree/Shrub Establishment Mechanical plant with tubes Ac 2724.83 PR 100

612 EQIP Tree/Shrub Establishment Planting, container Ac 1333.73 PR 100

612 EQIP Tree/Shrub Establishment Shrubs Planting Ea .92 PR 100

490 EQIP Tree/Shrub Site Preparation Chemical, Ground Application Ac 156.35 PR 100

490 EQIP Tree/Shrub Site Preparation Chemical, Hand Application Ac 80.82 PR 100

490 EQIP Tree/Shrub Site Preparation HU-Chemical, Ground Application Ac 187.63 PR 100

490 EQIP Tree/Shrub Site Preparation HU-Chemical, Hand Application Ac 96.99 PR 100

490 EQIP Tree/Shrub Site Preparation HU-Mechanical, Heavy Ac 261.31 PR 100

490 EQIP Tree/Shrub Site Preparation HU-Mechanical, Light Ac 89.36 PR 100

490 EQIP Tree/Shrub Site Preparation Mechanical, Heavy Ac 217.76 PR 100

490 EQIP Tree/Shrub Site Preparation Mechanical, Light Ac 74.47 PR 100

642 EQIP Water Well 4" cased LnFt 15.35 PR 100

642 EQIP Water Well 4" Limited Casing LnFt 11.27 PR 100

642 EQIP Water Well HU-4" cased LnFt 18.42 PR 100

642 EQIP Water Well HU-4" Limited Casing LnFt 13.52 PR 100

642 EQIP Water Well HU-Typical Well, 6" LnFt 19.38 PR 100

642 EQIP Water Well Typical Well, 6" LnFt 16.15 PR 100

614 EQIP Watering Facility Frost Proof Trough (2 Ball) Ea 1079 PR 100

614 EQIP Watering Facility Gravity Concrete Trough Ea 1159.63 PR 100

614 EQIP Watering Facility HU-Frost Proof Trough (2 Ball) Ea 1294.8 PR 100

614 EQIP Watering Facility HU-Gravity Concrete Trough Ea 1391.56 PR 100

614 EQIP Watering Facility HU-Portable Trough Ea 128.35 PR 100

614 EQIP Watering Facility HU-Portable Trough with Hydrant Ea 197.12 PR 100

614 EQIP Watering Facility HU-Storage Tank Ea 1339.62 PR 100

614 EQIP Watering Facility Portable Trough Ea 106.96 PR 100

614 EQIP Watering Facility Portable Trough with Hydrant Ea 164.26 PR 100

614 EQIP Watering Facility Storage Tank Ea 1116.35 PR 100
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